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WAGE DETERMINATION DECISION
of the SECRETARY OF LABOR

The following wage determination will be used to conform
with the requirements of the Davis-Bacon Act (40 U.S.C.
276a to 276a-7) of the Contract Clauses*:

Decision No.     MD030009       dated    13 June 2003

_________________________
*WAGE DETERMINATIONS:  The provisions of the Davis-Bacon Act
also apply to employees who work at off-site facilities such 
as batch plants, rock quarries, sand pits, and the like,

which are set up exclusively to furnish material to the on-
site construction project and are reasonably near the
construction site.  Accordingly, contractors are required
to maintain complete records on such employees.  However,
operations of a "commercial supplies" or "material-man"
established in proximity to but not on the actual site of
work prior to the opening of bids are not covered by the Act
even if dedicated exclusively to the Federal project for a
time.  (29 CFR 5.2(1))

General Decision Number MD030009

   General Decision Number MD030009
   Superseded General Decision No. MD020009
   State: Maryland
   Construction Type:
   BUILDING
   County(ies):



   FREDERICK
   BUILDING CONSTRUCTION PROJECTS (Does not include single family
   homes and apartments up to and including 4 stories)
   Modification Number     Publication Date
               0             06/13/2003
  COUNTY(ies):
  FREDERICK
   ASBE0024A  03/01/2003
                                       Rates           Fringes
  ASBESTOS WORKERS/HEAT AND FROST
  INSULATORS
    Includes application of all
    insulating materials, protective
    coverings, coatings and finishes
    to all types of mechanical
    systems. Also the application of
    firestopping material for wall
    openings and penetrations in
    walls, floors, ceilings and
    curtain walls.                      23.35           10.35
  ----------------------------------------------------------------
   ELEC0024B  03/31/2002
                                       Rates           Fringes
  ELECTRICIANS                          25.10           10.14
  ----------------------------------------------------------------
   IRON0005B  06/01/2002
                                       Rates           Fringes
  From the water's edge of point Look-Out, Maryland running in a
  straight line to the northeast City Limits and including Parole,
  Maryland; from there running in a straight line to the southern
  outskirts and excluding Laurel, Maryland; from there running in a
  straight line to the southern outskirts and excluding Frederick,
  Maryland; from there running in a straight line to the northwest
  City Limits and including Boonsboro, Maryland; from there running
  in a straight line to the southeast City Limits and excluding
  Charlestown, West Virginia; from there in a straight line to
  the southeast City Limits and excluding Winchester, Virginia;
  from there in a straight line to the northwest City Limits and
  including Front Royal, Virginia; from there in a straight line to
  the Culpeper County Line and encompassing the County of Culpeper.
  IRONWORKERS, STRUCTURAL and
    SHEETING                            23.23           8.605
  ----------------------------------------------------------------
   IRON0016B  04/01/2003
                                       Rates           Fringes
  From the water edge of Point Lookout, Maryland, from there
  running in a straight line to the Northeast City Limits and
  excluding Parole, Maryland, from there running in a straight line
  to the Southern outskirts and including Laurel, Maryland (Cherry
  Lane) from there running in a straight line to the Southern
  outskirts and including Frederick, Maryland, from there running
  in a straight line to the Northwest City Limits and excluding
  Boonesboro, Maryland, and from there in a straight line
  running to the direction of Waynesboro, Pennsylvania, from there
  in a straight line to Holtwood, Pennsylvania, from Holtwood to
  the Northeast Shore of Conowingo, from Conowingo to Port
  Deposit, from Port Deposit using the halfway point between Local



  #451 and Local #16. Off shore drilling or construction projects
  100 miles from coastal line of Maryland.
  IRONWORKERS, STRUCTURAL AND
    REINFORCING                         23.78           11.56
  SHEETERS                              24.03           11.56
  ----------------------------------------------------------------
   IRON0201B  05/01/2002
                                       Rates           Fringes
  From the water's edge of Point Look Out, Maryland, running in a
  straight line to the northeast City Limits and including Parole,
  Maryland; from there running in a straight line to the southern
  outskirts and excluding Laurel, Maryland; from there running in a
  straight line to the southern outskirts and excluding Frederick,
  Maryland; from there running in a straight line to the northwest
  City Limits and including Boonsboro, Maryland; from there running
  in a straight line to the southeast City Limits and excluding
  Charlestown, West Virginia; from there in a straight line to the
  southeast City Limits and excluding Winchester, Virginia; from
  there in a straight line to northwest City Limits and
  including Front Royal, Virginia; from there in a straight line
  to the Culpeper County Line and encompassing the County of
  Culpeper.
  IRONWORKERS, REINFORCING              22.15         9.05
  ----------------------------------------------------------------
   SUMD1042A  04/07/1999
                                       Rates           Fringes
  BRICKLAYERS                           14.74            .81
  CARPENTERS (Including Drywall
    Hanging and Acoustical Ceiling
    Installation)                       12.89           2.71
  CEMENT MASONS                         15.12           3.06
  FENCE ERECTORS                        10.28            .85
  GLAZIERS                              13.60            .99
  LABORERS:
    Unskilled                            9.29           2.81
    Mason Tenders, Brick                 8.37            .81
  PAINTERS:
    Brush and Roller                    11.35
    Drywall Finishers                   13.28            .80
  PLASTERERS                            13.44            .53
  PLUMBERS                              12.13           2.04
  PIPEFITTERS (Including
    HVAC Pipe Work)                     12.21           3.20
  POWER EQUIPMENT OPERATORS:
    Backhoes                            11.31           2.33
    Bulldozers                          13.00           1.21
    Graders                             11.00            .32
    Loaders                             15.25
    Rollers                             12.00           1.68
  ROOFERS                               13.96           2.41
  SHEET METAL WORKERS (Including
    HVAC Duct Work)                     14.82           2.85
  SPRINKLER FITTERS                     12.90           1.15
  TRUCK DRIVERS, DUMP                   10.00           1.40
  ----------------------------------------------------------------
  WELDERS - Receive rate prescribed for craft performing operation
  to which welding is incidental.



  ================================================================
  Unlisted classifications needed for work not included within
  the scope of the classifications listed may be added after
  award only as provided in the labor standards contract clauses
  (29 CFR 5.5(a)(1)(ii)).
  ----------------------------------------------------------------
  In the listing above, the "SU" designation means that rates
  listed under that identifier do not reflect collectively
  bargained wage and fringe benefit rates.  Other designations
  indicate unions whose rates have been determined to be
  prevailing.
        WAGE DETERMINATION APPEALS PROCESS
  1.) Has there been an initial decision in the matter?  This can
   be:
  * an existing published wage determination
  * a survey underlying a wage determination
  * a Wage and Hour Division letter setting forth a
    position on a wage determination matter
  * a conformance (additional classification and rate)
    ruling
  On survey related matters, initial contact, including requests
  for summaries of surveys, should be with the Wage and Hour
  Regional Office for the area in which the survey was conducted
  because those Regional Offices have responsibility for the
  Davis-Bacon survey program.  If the response from this initial
  contact is not satisfactory, then the process described in 2.)
  and 3.) should be followed.
  With regard to any other matter not yet ripe for the formal
  process described here, initial contact should be with the Branch
  of Construction Wage Determinations.  Write to:
       Branch of Construction Wage Determinations
       Wage and Hour Division
       U. S. Department of Labor
       200 Constitution Avenue, N. W.
       Washington, D. C.  20210
  2.) If the answer to the question in 1.) is yes, then an
  interested party (those affected by the action) can request
  review and reconsideration from the Wage and Hour Administrator
  (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:
            Wage and Hour Administrator
            U.S. Department of Labor
            200 Constitution Avenue, N. W.
            Washington, D. C.  20210
  The request should be accompanied by a full statement of the
  interested party's position and by any information (wage payment
  data, project description, area practice material, etc.) that the
  requestor considers relevant to the issue.
  3.) If the decision of the Administrator is not favorable, an
  interested party may appeal directly to the Administrative Review
  Board (formerly the Wage Appeals Board). Write to:
            Administrative Review Board
            U. S. Department of Labor
            200 Constitution Avenue, N. W.
            Washington, D. C.  20210
  4.) All decisions by the Administrative Review Board are final.
              END OF GENERAL DECISION



WAGE DETERMINATION DECISION
of the SECRETARY OF LABOR

The following wage determination will be used to conform
with the requirements of the Davis-Bacon Act (40 U.S.C.
276a to 276a-7) of the Contract Clauses*:

Decision No.     MD030009       dated    13 June 2003

_________________________
*WAGE DETERMINATIONS:  The provisions of the Davis-Bacon Act
also apply to employees who work at off-site facilities such 
as batch plants, rock quarries, sand pits, and the like,

which are set up exclusively to furnish material to the on-
site construction project and are reasonably near the
construction site.  Accordingly, contractors are required
to maintain complete records on such employees.  However,
operations of a "commercial supplies" or "material-man"
established in proximity to but not on the actual site of
work prior to the opening of bids are not covered by the Act
even if dedicated exclusively to the Federal project for a
time.  (29 CFR 5.2(1))

General Decision Number MD030009

   General Decision Number MD030009
   Superseded General Decision No. MD020009
   State: Maryland
   Construction Type:
   BUILDING
   County(ies):



   FREDERICK
   BUILDING CONSTRUCTION PROJECTS (Does not include single family
   homes and apartments up to and including 4 stories)
   Modification Number     Publication Date
               0             06/13/2003
  COUNTY(ies):
  FREDERICK
   ASBE0024A  03/01/2003
                                       Rates           Fringes
  ASBESTOS WORKERS/HEAT AND FROST
  INSULATORS
    Includes application of all
    insulating materials, protective
    coverings, coatings and finishes
    to all types of mechanical
    systems. Also the application of
    firestopping material for wall
    openings and penetrations in
    walls, floors, ceilings and
    curtain walls.                      23.35           10.35
  ----------------------------------------------------------------
   ELEC0024B  03/31/2002
                                       Rates           Fringes
  ELECTRICIANS                          25.10           10.14
  ----------------------------------------------------------------
   IRON0005B  06/01/2002
                                       Rates           Fringes
  From the water's edge of point Look-Out, Maryland running in a
  straight line to the northeast City Limits and including Parole,
  Maryland; from there running in a straight line to the southern
  outskirts and excluding Laurel, Maryland; from there running in a
  straight line to the southern outskirts and excluding Frederick,
  Maryland; from there running in a straight line to the northwest
  City Limits and including Boonsboro, Maryland; from there running
  in a straight line to the southeast City Limits and excluding
  Charlestown, West Virginia; from there in a straight line to
  the southeast City Limits and excluding Winchester, Virginia;
  from there in a straight line to the northwest City Limits and
  including Front Royal, Virginia; from there in a straight line to
  the Culpeper County Line and encompassing the County of Culpeper.
  IRONWORKERS, STRUCTURAL and
    SHEETING                            23.23           8.605
  ----------------------------------------------------------------
   IRON0016B  04/01/2003
                                       Rates           Fringes
  From the water edge of Point Lookout, Maryland, from there
  running in a straight line to the Northeast City Limits and
  excluding Parole, Maryland, from there running in a straight line
  to the Southern outskirts and including Laurel, Maryland (Cherry
  Lane) from there running in a straight line to the Southern
  outskirts and including Frederick, Maryland, from there running
  in a straight line to the Northwest City Limits and excluding
  Boonesboro, Maryland, and from there in a straight line
  running to the direction of Waynesboro, Pennsylvania, from there
  in a straight line to Holtwood, Pennsylvania, from Holtwood to
  the Northeast Shore of Conowingo, from Conowingo to Port
  Deposit, from Port Deposit using the halfway point between Local



  #451 and Local #16. Off shore drilling or construction projects
  100 miles from coastal line of Maryland.
  IRONWORKERS, STRUCTURAL AND
    REINFORCING                         23.78           11.56
  SHEETERS                              24.03           11.56
  ----------------------------------------------------------------
   IRON0201B  05/01/2002
                                       Rates           Fringes
  From the water's edge of Point Look Out, Maryland, running in a
  straight line to the northeast City Limits and including Parole,
  Maryland; from there running in a straight line to the southern
  outskirts and excluding Laurel, Maryland; from there running in a
  straight line to the southern outskirts and excluding Frederick,
  Maryland; from there running in a straight line to the northwest
  City Limits and including Boonsboro, Maryland; from there running
  in a straight line to the southeast City Limits and excluding
  Charlestown, West Virginia; from there in a straight line to the
  southeast City Limits and excluding Winchester, Virginia; from
  there in a straight line to northwest City Limits and
  including Front Royal, Virginia; from there in a straight line
  to the Culpeper County Line and encompassing the County of
  Culpeper.
  IRONWORKERS, REINFORCING              22.15         9.05
  ----------------------------------------------------------------
   SUMD1042A  04/07/1999
                                       Rates           Fringes
  BRICKLAYERS                           14.74            .81
  CARPENTERS (Including Drywall
    Hanging and Acoustical Ceiling
    Installation)                       12.89           2.71
  CEMENT MASONS                         15.12           3.06
  FENCE ERECTORS                        10.28            .85
  GLAZIERS                              13.60            .99
  LABORERS:
    Unskilled                            9.29           2.81
    Mason Tenders, Brick                 8.37            .81
  PAINTERS:
    Brush and Roller                    11.35
    Drywall Finishers                   13.28            .80
  PLASTERERS                            13.44            .53
  PLUMBERS                              12.13           2.04
  PIPEFITTERS (Including
    HVAC Pipe Work)                     12.21           3.20
  POWER EQUIPMENT OPERATORS:
    Backhoes                            11.31           2.33
    Bulldozers                          13.00           1.21
    Graders                             11.00            .32
    Loaders                             15.25
    Rollers                             12.00           1.68
  ROOFERS                               13.96           2.41
  SHEET METAL WORKERS (Including
    HVAC Duct Work)                     14.82           2.85
  SPRINKLER FITTERS                     12.90           1.15
  TRUCK DRIVERS, DUMP                   10.00           1.40
  ----------------------------------------------------------------
  WELDERS - Receive rate prescribed for craft performing operation
  to which welding is incidental.



  ================================================================
  Unlisted classifications needed for work not included within
  the scope of the classifications listed may be added after
  award only as provided in the labor standards contract clauses
  (29 CFR 5.5(a)(1)(ii)).
  ----------------------------------------------------------------
  In the listing above, the "SU" designation means that rates
  listed under that identifier do not reflect collectively
  bargained wage and fringe benefit rates.  Other designations
  indicate unions whose rates have been determined to be
  prevailing.
        WAGE DETERMINATION APPEALS PROCESS
  1.) Has there been an initial decision in the matter?  This can
   be:
  * an existing published wage determination
  * a survey underlying a wage determination
  * a Wage and Hour Division letter setting forth a
    position on a wage determination matter
  * a conformance (additional classification and rate)
    ruling
  On survey related matters, initial contact, including requests
  for summaries of surveys, should be with the Wage and Hour
  Regional Office for the area in which the survey was conducted
  because those Regional Offices have responsibility for the
  Davis-Bacon survey program.  If the response from this initial
  contact is not satisfactory, then the process described in 2.)
  and 3.) should be followed.
  With regard to any other matter not yet ripe for the formal
  process described here, initial contact should be with the Branch
  of Construction Wage Determinations.  Write to:
       Branch of Construction Wage Determinations
       Wage and Hour Division
       U. S. Department of Labor
       200 Constitution Avenue, N. W.
       Washington, D. C.  20210
  2.) If the answer to the question in 1.) is yes, then an
  interested party (those affected by the action) can request
  review and reconsideration from the Wage and Hour Administrator
  (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:
            Wage and Hour Administrator
            U.S. Department of Labor
            200 Constitution Avenue, N. W.
            Washington, D. C.  20210
  The request should be accompanied by a full statement of the
  interested party's position and by any information (wage payment
  data, project description, area practice material, etc.) that the
  requestor considers relevant to the issue.
  3.) If the decision of the Administrator is not favorable, an
  interested party may appeal directly to the Administrative Review
  Board (formerly the Wage Appeals Board). Write to:
            Administrative Review Board
            U. S. Department of Labor
            200 Constitution Avenue, N. W.
            Washington, D. C.  20210
  4.) All decisions by the Administrative Review Board are final.
              END OF GENERAL DECISION



Fire Station Expansion and Renovation
Fort Detrick, Maryland

SECTION 01000

ADMINISTRATIVE REQUIREMENTS

PART 1   GENERAL

1.1   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES FOR DESIGN 
BUILD:

SD-01 Preconstruction Submittals

Vehicle Registration; G.

Title Evidence.

Proof of purchase for equipment and/or materials.

Invoice Copies.

Proof of rental equipment costs.

Payment Evidence.

Proof of full payment.

Photographs.

SD-03 Product Data.

Cost or Pricing Data.

Proof of actual equipment costs.

Equipment Data.

An itemized list of serial/model numbers and equipment installed by the 
Contractor under this contract.

SD-10 Operations and Maintenance Data

O and M Data.

A list of proposed maintenance and instruction manuals that is mainly used 
for but not limited to customized equipment.

Commissioning Activity for HVAC; G.

SECTION 01000  Page 1



Fire Station Expansion and Renovation
Fort Detrick, Maryland

The Contractor shall provide a separate activity for commissioning. 
Commissioning shall start only after all HVAC related work has been 
completed and all HVAC O&M manuals have been submitted and approved by the 
Government.

1.2   PROGRESS SCHEDULING AND REPORTING (DEC 1998)

1.2.1   Practicable Progress Schedule

The Contractor shall, within 20 days after date of commencement of work or 
as otherwise determined by the Contracting Officer, submit for approval a 
practicable progress schedule in accordance with specification Section 
01320 PROJECT SCHEDULE FOR DESIGN BUILD showing the manner in which he 
intends to prosecute the work.

1.2.2   Software Package

The Contractor shall utilize an industry recognized scheduling software 
package to implement the requirements of Section 01320 PROJECT SCHEDULE FOR 
DESIGN BUILD.  The program and data must be IBM PC compatible in a Window 
environment.  These requirements are not intended to restrict the 
Contractors selection of an automated scheduling system but to establish a 
format which will allow use of the same program with government computers 
and automated information systems.  The Contractor will provide at least 
one program installation and maintenance on government hardware complete 
with all program and data files.  Such installation shall be maintained for 
the duration of the project until fiscal completion and shall allow 
analysis and of the project schedule by government personnel or agents.

1.2.3   Additional Scheduling Requirements

The Contractor shall incorporate the following requirements in addition to 
those specified in Section 01320 PROJECT SCHEDULE FOR DESIGN BUILD.

1.2.4   Preparation of Operation and Maintenance (O&M) Manuals

The Contractor shall provide a separate activity for the preparation and 
submission of all O&M manuals.  The associated cost of $3000 shall be 
assessed for this activity.

1.2.5   Commissioning Activity for HVAC

The Contractor shall provide a separate activity for commissioning of the 
HVAC system.  The activity shall be as a minimum 10 days long, and the 
associated cost shall be $15,000.00.  Commissioning shall start only after 
all HVAC related work has been completed and all HVAC O&M manuals have been 
submitted and approved by the Government.

1.2.6   Additional Commissioning Requirements

Provide separate activities for commissioning of systems shown below.  Each 
activity shall be as a minimum duration as shown below and shall have an 
appropriate associated cost.

SECTION 01000  Page 2



Fire Station Expansion and Renovation
Fort Detrick, Maryland

a.  Electrical Interior 8 days in Duration $12,000.00 Cost

b.  Electrical Exterior 5 days in Duration $5,000.00 Cost

c.  Fire Alarm System 5days in Duration $5,000.00 Cost

d.  Paging System 5days in Duration $5,000.00 Cost

e.  Communication System 5days in Duration $5,000.00 Cost

1.3   PAYMENTS TO CONTRACTORS (NOV 1976)

For payment purposes only, an allowance will be made by the Contracting 
Officer of 100 percent of the invoiced cost of materials or equipment 
delivered to the site but not incorporated into the construction, pursuant 
to the Contract Clause entitled "PAYMENTS  UNDER FIXED-PRICE CONSTRUCTION 
CONTRACTS".  The Contracting Officer may also, at his discretion, take into 
consideration the cost of materials  or equipment stored at locations other 
than the jobsite, when making progress payments under the contract.  In 
order to be eligible for payment, the Contractor must provide satisfactory 
evidence that he has acquired title to such material or equipment, and that 
it will be utilized on the work covered by this  contract.  Further, all 
items must be properly stored and protected.  Earnings will be computed 
using 100% of invoiced value.  (CENAB-CO-E)

1.4   IDENTIFICATION OF EMPLOYEES (OCT  1983)

Each employee assigned to this project by the Contractor and subcontractors 
shall be required to display at all times, while on the project site, an 
approved form of  identification provided by the Contractor, as an 
authorized employee of  the Contractor/subcontractor.  In addition, on 
those projects where  identification is prescribed and furnished by the 
Government, it shall be  displayed as required and it shall immediately be 
returned to the  Contracting Officer for cancellation upon release of the 
assigned employee and or completion of project.  (CENAB)

1.5   PURCHASE ORDER (SEP  1975)

One readable copy of all purchase orders for material and equipment, 
showing firm names and addresses, and all shipping bills, or memoranda of 
shipment received regarding such material and equipment, shall be furnished 
to the appointed Contracting Officer's Representative as soon as issued.  
Such orders, shipping bills or memoranda shall be so worded or marked that 
all material and each item, piece or member of equipment can be definitely 
identified on the drawings.  Where a priority rating is assigned to a 
contract, this rating, the required delivery date, and the scheduled 
shipping date shall also be shown on the purchase order.  At the option of 
the Contractor, the copy of the purchase order may or may not indicate the 
purchase price.  (CENAB-CO-E)

1.6   EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE (EFARS 52.0231.5000 
(OCT 1995))
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Fire Station Expansion and Renovation
Fort Detrick, Maryland

(a) This clause does not apply to terminations.  See 52.249-5000, Basis for 
settlement of proposals and FAR Part 49.

(b)  Allowable cost for construction and marine plant and equipment in 
sound workable conditions owned or controlled and furnished by a contractor 
or subcontractor at any tier shall be based on actual costs data for each 
piece of equipment or groups of similar serial and services for which the 
government can determine both ownership and operating costs from the 
contractor’s accounting records.  When both ownership and operating costs 
can not be determined for any piece of equipment or groups of similar 
serial or series equipment from the contractor’s accounting records, costs 
for that equipment shall be based upon the applicable provisions of 
EP1110-1-8 Construction Equipment Ownership and Operating Expenses 
Schedule, Region East.  Working conditions shall be considered to be 
average for determining equipment rates using the schedule unless specified 
otherwise by the contracting officer.  For equipment not included in the 
schedule, rates for comparable pieces of equipment may be used or a rate 
may be developed using the formula provided in the schedule.  For forward 
pricing, the schedule in effect at the time of negotiations shall apply.  
For retroactive pricing, the schedule in effect at the time the work was 
performed shall apply.

(c)  Equipment rental costs are allowable, subject to the provisions of FAR 
31.105(d) (ii) and Far 31.205-36.  Rates for equipment rented from an 
organization under common control, lease-purchase arrangements, and 
sale-leaseback arrangements, will be determined using the schedule, except 
that actual rates will be used for equipment leased from an organization 
under common control that has an established proactive of leasing the same 
or similar equipment to unaffiliated leasees.

(d)  When actual equipment costs are proposed and the total amount of the 
pricing action exceeds the small purchase threshold, the contracting 
officer shall request the contractor to submit either certified cost or 
pricing data, or partial/limited data, as appropriate.  The data shall be 
submitted on Standard Form 1411, Contract Pricing Proposal Cover Sheet.  
CENAB-CT/SEP 95 (EFARS 52.231-5000)

1.7   REAL PROPERTY EQUIPMENT DATA (APR 1975)

At or before the time of completion of the contract, the Contractor shall 
submit to the Contracting Officer a complete itemized list, including 
serial and model number where applicable, showing the unit retail value of 
each Contractor furnished item of mechanical, electrical and plumbing 
equipment installed by the  Contractor under this contract.  For each of 
the items which is specified herein to be guaranteed for a specified period 
from the date of acceptance thereof, either for beneficial use or final 
acceptance, whichever is earlier, against defective materials, design, and  
workmanship, the  following information shall be given: the name, address 
and telephone number of the Subcontractor, Equipment Supplier, or 
Manufacturer  originating the guaranteed item.  The list shall be 
accompanied by a copy of the specific guarantee document for each item 
which is specified herein to be guaranteed if one had been furnished to the 
Contractor by the  Equipment Supplier or Manufacturer.  The Contractor's 
guarantee to the Government of these items will not be limited by the terms 
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of any manufacturer's guarantee to the Contractor.  Baltimore District NADB 
Form  1019 may be utilized for the itemized listing and will be made 
available to the Contractor upon request. (CENAB-CO-E)

1.8   O and M DATA  (JUL 1979)

The requirements for furnishing operating and maintenance data and field 
instruction are specified elsewhere in the specifications.  The Contractor 
shall submit to the Contracting Officer, at a time prior to the 50% project 
completion time, a list of proposed maintenance and instruction manuals to 
be furnished the Government and the scheduled dates of all required field 
instructions to be provided by Contractor furnished personnel or 
manufacturer's representatives.  All maintenance and instruction manuals 
must be furnished to the Contracting Officer at least 2 weeks prior to the 
scheduled dates of any required Contractor furnished field instructions or 
at least one month prior to project completion if no Contractor furnished 
field instructions are required. (CENAB)

1.9   FACILITY SECURITY REQUIREMENTS

a.   Paragraph CONTRACTOR'S ACCESS is a basic plan for the Contractor. If 
additional information is needed, the POC is: 
               
               Daniel S. Durski
               FT. Detrick Resident Engineer
               U.S. Army Corps of Engineers
               BLDG. 1542, Porter St.
               Fort. Detrick, MD 21702
               301-619-4021

b.   Paragraphs LIMITED ACCESS CONTROL; 24-HOUR ACCESS CONTROL and VEHICLE 
REGISTRATION: If additional information is needed the POC is:

               Patrick Mackenzie
               Chief, SPO
               BLDG. 810, Room 121
               Schereider St.
               Ft. Detrick, MD 21702
               301-619-2216

1.9.1   Contractor's Access

a.   Contract Work

1.  The Contracting Officer will provide a contractor list to the 
Provost Marshal's Office.

2.  The Contractor will then provide a list of his subcontractors to 
the PMO.

3.  The Contractor and subcontractors will then provide a proposed 
list of their personnnel.  Each employee shall be required to 
obtain a temporary 30 day pass if they anticipate working on the 
contract for more than 1 day.

SECTION 01000  Page 5



Fire Station Expansion and Renovation
Fort Detrick, Maryland

4.  Delieveries will need a bill of lading indicating the Contractor's 
name and which contract they are delivering to.

b.   Contractor's Meeting With Government Personnel on Fort Detrick.

1. Government employees will most likely be using GSA vehicles.

2.  Contractors will be required to register at the Visitor's Center 
located at the 7th Street, Main Gate Entrance.

1.9.2   Limited Access Control

a.   Limited access control involves gates either permanently closed or 
manned by military police or security personnel.

b.   Three gates with limited access Monday thru Friday and on weekends and 
holidays are as follows:

1.  Old Farm: 
Inbound: 0600-1800 M-F (closed on holidays), Outbound: 0600-1830 
M-F (closed on holidays)

2.  Oppossumtown: 
Inbound: 0600-1800 M-F (closed on holidays), Outbound: 1100-1800 
M-F (closed on holidays). During the two way traffic (1100-1800), 
outbound traffic from post must yield to the oncoming, inbound 
traffic in maneuvering the barricades.

3.  Rosemont Ave: 
Outbound: 1500-1600 M-F 
The Rosemont Ave gate (closed for traffic after Sept. 11, 2001) 
will be open for exit only from 1500 to 1800. The gate will be 
closed during all other hours. No one will enter through this gate.

1.9.3   24-Hour Access Control

a.   The following gate has 24-hour access seven days a week.

a.  Main Gate: 
(inbound and outbound) 
Beginning Tuesday, 10 Dec., all non-decaled vehicles will enter 
through the entrance immediately to the right of the main gate on 
Seventh Street, Monday through Friday, from 0600-1800. At all 
other times, non-decaled vehicles will enter through the main 
gate. All decaled vehicles continue to enter through the two lanes 
at the main gate. This change will decrease the amount of time 
vehicles wait in line on Seventh Street to enter through the main 
gate.

b.   Everyone who lives or works on Fort Detrick must register their 
vehicles.  Only registered vehicles will be allowed to enter.  Vehicles 
that are not registered with the installation Provost Marshall Office will 
be denied access.
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1.9.4   Vehicle Registration

a.  Provide identification showing government affiliation.

b.  Provide a valid driver's license, vehicle registration and proof 
of insurance.

c.  If someone else ownes the vehicle, the owner must authorize the 
registration with either a power of attorney or a notarized letter.

1.10   NEGOTIATED MODIFICATIONS (OCT  84)

Whenever profit is negotiated as an element of price for any modification 
to this contract with either prime or subcontractor, a reasonable profit 
shall be negotiated or determined by using the OCE Weighted Guidelines 
method outlined in EFARS 15.902. (Sugg. NAB 84-232)

1.11   PHOTOGRAPHS

PHOTOGRAPHIC COVERAGE: (SEP  85)Permission to take photographs under this 
contract shall be obtained from the Provost Marshal through the Contracting 
Officer.  The Contractor shall provide photographic coverage under the 
contract.  These services shall be for ten commercial grade color 
photographs every three months from the beginning of the contract until 
acceptance of the completed work.  These photographs shall be in 8" x 10"  
size and shall be taken at intervals and at the place designated by the 
Contracting Officer.  Negatives from all of the above photographs shall be 
given to and become the property of the Government. (CENAB-CO)

1.12   PARTNERING (NOV 92)

In order to most effectively accomplish this contract, the Government is 
willing to form a cohesive partnership with the Contractor and its 
subcontractors. This partnership would strive to draw on the strengths of 
each organization in an effort to achieve a quality project done right the 
first time, within budget and on schedule.  This partnership would be 
bilateral in make-up and participation will be totally voluntary.  Any cost 
associated with effectuating this partnership will be agreed to by both 
parties and will be shared equally with no change in contract price. 
(CENAB-EN-DT)

1.13   PERMITS

The permits listed below shall be  obtained by the Contractor.  After final 
approvals by the respective state agencies are received, the Contractor 
will furnish approval letters and permits to the Contracting Officer before 
the start of construction.  The Contractor shall abide by all permit 
requirements.  

a.  Erosion and Sedimentation (E&S) Control Plan:  The Contractor 
shall design and obtain approval for an Erosion and Sediment 
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control plan in accordance with the Maryland Department of the 
Environment (MDE) Standards and Specifications for Soil Erosion 
and Sediment Control Manual.

b.  Stormwater Management (SWM) Plan:  The Contractor shall obtain a 
Stormwater Management permit from the Maryland Department of the 
Environment prior to construction.  Refer to Section 1011 DESIGN 
CRITERIA, paragraph 2.9.2 "Stormwater Management" for details.

c.  NPDES permit:  The project will require coverage under the State 
of Maryland's Stormwater General Permit for Construction 
Activities.  The Contractor shall be responsible for compliance 
with State of Maryland's National Pollution Discharge Elimination 
System (NPDES) permit requirements for storm water discharges from 
construction sites and will need to apply for and obtain all 
associated permits.

d.  Water/Sewerage Construction Permit:  The Contractor shall 
coordinate with MDE and obtain any necessary permits as required.

e.  Excavation Permit: The Contractor shall be responsible for 
obtaining an Excavation Permit from Fort Detrick DPW prior to 
construction.  Methods/limits of excavation must be worked out 
with Ft. Detrick during this process; installation of utilities 
across Porter Street shall not disrupt traffic, which may 
necessitate the need for trenchless excavation methods.

Fort Detrick website URL is: http://www.detrick.army.mil

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION (Not Applicable)

ATTACHMENTS:

- NADB Form 1153 ("Physical Construction Progress Chart")

        -- End of Section --
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ATTACHMENT - A

CLARIFICATIONS:

ARCHITECTURAL CLARIFICATIONS:

1.  QUESTION:  Article 5.2.6: The requirements for temporary facilities
are not well defined.  Clearly, sleeping and toilet facilities must be
provided.  The RFP also suggests that temporary and secured parking
must be provided for the vehicles.  However, little else is suggested
with the exception that facilities must be available for "coordination
of temporary personnel to maintain facility operations."  Please
clarify this statement. Based on the site visit and direction from the
Fire Chief, sleeping quarters, toilets and showers and a kitchen are to
be provided.  Only 2 pumper trucks and a Hazmat truck are to be covered
under temporary heated enclosure. Will the parked vehicles require a
soft surface such as gravel or will a hard surface be required, i.e.,
asphalt or concrete? Is an oil and water separator required?  Will any
additional surfaces, albeit temporary, creating run off require MDE
approval?

ANSWER: Article 5.2.6:  Temporary facilities shall have sleeping
quarters, toilets, showers and a shared kitchen shall be provided.  Two
pumper trucks and One HazMat truck are to be protected with a temporary
heated enclosure.  Temporary asphalt parking surface and an oil
separator shall be provided as required by MDE.

2.  QUESTION:  Article 5.4.1: The Watch/Alarm Room is listed to have a
toilet. No toilet is required as per Thomas Sincavage and the Fire
Chief.

ANSWER: Article 5.4.1:  No toilet is required in the Watch/Alarm Room.

3.  QUESTION:  Article 5.4.1: Identify the storage requirement for the
Training Room that is suggested in the Summary of Program Activities.
This was not discussed at the site visit.

ANSWER: Article 5.4.1:  Storage requirement for Training Room shall be
for A/V equipment and other specific requirements identified by the
Fire Personnel.

4.  QUESTION:  Articles 5.4.1 and 5.5.1.10: 10-vehicles are listed in
the RFP but only 6-vehicles are shown to be covered.  Is this the
intent?  The Summary of Program Activities only lists 7 to 8-vehicles. 
Which is correct? Only three vehicles indicated above require cover,
but a five bay is required as part of the RFP design.  Please clarify.

ANSWER: Article 5.4.1&5.5.1.10:  Five drive-through apparatus bays are
required as directed by the RFP.  The vehicles shown on the plan are
for graphic communication only.  The vehicle list reflects the space
needed to park these vehicles in the new bays.  Temporary facilities
will only protect the three most essential vehicles out of the vehicle
list while the new bays are being constructed.
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5.  QUESTION:  Article 5.4.3: RFP suggests that the net floor space
allocated for each area in the design will be determined by the
Design/Build contractor based on equipment and furniture requirements. 
However, no such requirements are listed in the proposal.  Please
determine these so that the interior layout can be adequately verified
for conformance and adjusted as necessary. The proposed plan included
in the RFP is the desired layout as approved by the Fire Chief.
Deviation is not encouraged. Please confirm.

ANSWER:   Article 5.4.3:  Interior layout presented can be modified and
adjusted to accommodate required furniture.  The Chief approved general
space adjacencies and layout, but Designer is responsible for
equipment/furniture requirements.

6.  QUESTION:   Article 5.5.1.9RFP suggests that sleeping quarters be
provided for 13-persons.  Since only 11-dormitories are provided in
addition to 1-Chief Bunk, quarters for only 12-persons could be
substantiated.  Please confirm.  The 13th bunk is located in the “NOT IN
PROJECT” section. The 12 bunks shown in the plan will suffice per the
Fire Chief. Please confirm.

ANSWER: Article 5.5.1.9:  Existing bunkroom is for the 13th person and
shall remain as-is.

7.  QUESTION:   Article 5.5.1.13.1.1: The article "suggests" that even
personal computers might be provided at a density of one per every 8-
feet of wall surface.  Please confirm that only the viewing screen,
overhead projector and communication ports are required under this
RFP.  The Fire Chief stated that PC’s are not part of this RFP. Please
confirm.

ANSWER: Article 5.5.1.13.1.1:  All require communication ports;
electrical outlets and required connections shall be included in the
project.

8.  QUESTION:  Articles 5.5.1.14.1.1, 5.5.1.14.6.6 (and others): There
are conflicting requirements listed for ADA accessible toilet rooms.
The toilets do not require accessibility in the Fire personnel quarters
as directed by the Fire Chief, but the public toilet in the shared
corridor does require ADA access. From visual inspection, the bathroom
is not compliant. It is also not clear if the existing shower within
the bathroom is required for programmatic reasons. If the shower
remains does it require compliance? Please clarify.

ANSWER: Articles 5.5.1.14.1.1&5.5.1.14.6.6:  Personnel toilet rooms are
not required to be ADA accessible by direction of the Fire Chief.  The
existing handicapped toilet will need to be verified for ADA compliance
and all necessary modifications will be included in the design.  Shower
is not required to be accessible.
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9.  QUESTION:  Article 5.5.1.15 (and others): The RFP suggests that
there is a Janitor Closet but one could not be located in the plan.
This was not discussed at the site visit.  Please clarify.

ANSWER: Article 5.5.1.15:  Designer shall locate a Janitor’s closet
within their floor plan as directed by the Fire Personnel.

10.  QUESTION:   Article 5.6.9.3.1: What are the "arms room," "edit
studios," "sound studio," and "graphics room."  Apparently the RFP
requires replacing at a minimum, ceilings in these spaces but the sizes
are not identified and they are not identified in plan. This was a
typographical error confirmed by Mr. Sincavage. Please confirm.

ANSWER: Article 5.6.9.3.1:  Arms room, Edit Studio, sound studio and
graphics studio are not part of the project program and shall be
deleted.

11.  QUESTION:  Article 5.7.6.18 (and others): There are numerous
requirements lists for mechanical and electrical rooms, among which
include direct exterior access.  Such rooms do not appear on the
accompanying plan.  Are these existing rooms that are to be used or
expanded under this contract? This was not discussed at the site visit
but we feel it is also a 55th Combat Camera carry over. Please confirm.

ANSWER:   Article 5.7.6.18:  Mechanical and electrical room
requirements will be verified during design.

12.   QUESTION:   Article 5.8.1.18: The RFP lists requirements for
recessed foot grilles but locations are not specifically called out in
the design or RFP. This was not discussed at the site visit but we feel
that it would be best suited at the entry vestibule. Please confirm.

ANSWER: Article 5.8.1.18:  Recessed foot grilles to be located at main
entry vestibule.

13.  QUESTION:  Floor Plan: What is the purpose of the mezzanine
adjacent the Apparatus Bay and how is it accessed? This was not
discussed at the site visit. Please confirm.

ANSWER: Mezzanine shall be used for general (non-hazardous) materials.
This area will be accessed with stairs and provide guardrails required
by Code.

14.  QUESTION:  Floor Plan: Verify that the handicapped toilet doors
meet all building code requirements for out swinging corridor doors. It
does not. Please provide direction.

ANSWER:  Entire plan design shall conform to all applicable Building
Codes.  It is the designer’s responsibility to achieve this.
Conceptual Floor Plan is to be used as a guide and a starting point for
the development of the plan.
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15.  QUESTION:  Clarify the use of several spatial terms used in the
proposal.  Such spaces include reception (article 5.6.9.2.1),
conference (article 5.6.9.2.1), entry vestibule (article 5.6.9.1.3),
utility room (article 5.6.9.1.2), equipment maintenance rooms (article
5.6.9.1.2) This was not discussed at the site visit. Please provide
direction.

ANSWER: The “Summary of Program Activities” reflects the spatial
requirements for this project.  All spaces not applicable to this
project will be deleted.

ELECTRICAL CLARIFICATIONS:

1.  QUESTION:  The cathodic protection of buried metallic utility
system appears to be open ended and need some clarifications on the
extent (scope) of the work.  The existing underground utilities are
located mostly in the paved areas and are connected to mains across the
street.  Please advise.

ANSWER:  The existing underground (electrical) utility on the paved
area Northeast of the building and is connected to the existing
overhead line pole #764 will not be replaced.  Since this is in 4” PVC
and is not being touched, the cathodic protection requirement does not
apply.

2.  QUESTION:  Isolated ground is required in scope, but there is no
isolated ground receptacle seen at the site.  Is the building isolated
grounding system already in place?  Please advise.

ANSWER: New isolated ground (IG) work will be limited to IG outlet and
panel board.  The IG bus in the new panel board will be
extended/connected to the ground bus of the existing MDP panel.

MECHANICAL CLARIFICATIONS:

QUESTION:  I would like to get current connected gas load for the
building.  I need to determine if the existing gas line is adequate to
serve the renovated and new areas. Please advise.

ANSWER: The designer shall calculate the adequacy of the existing gas
line for the new addition.  The RFP does not involve design and
calculations cannot be provided.
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CONSTRUCTION CLARIFICATIONS:

QUESTION:  During the briefing at the Station Walk-through, Mr.
Sincavage made a remark about extending the new apparatus bay roof over
the existing flat roof. Although this comment is consistent the IDG it
is not represented in the RFP. Please advise.

ANSWER:  New apparatus bay roof over existing flat roof and a
clerestory window was a remark for one possible design solution.
Remark should not be construed as a required design direction.

QUESTIONS AND ANSWERS:

1.  QUESTION:  Confirm this project will be designed in English units.

ANSWER: Project shall be designed in English units.

2.  QUESTION:  The forest conservation requirements in the RFP
stipulatesto provide not less than 0.7 acres of reforestation within
the limits of disturbance.  It does not appear the project site, as
described in the RFP, is large enough to satisfy this requirement.
Please clarify (01011-4.3.5 and 4.4.1).

ANSWER: Designer shall contact appropriate agencies as listed in
Article 4.4.1 to satisfy required reforestation.

3.  QUESTION:  The RFP stipulated the requirement (Section 01012) to
obtain all environmental permits by 50% design submittal.  It is the
experience with MDE review times that this may not be possible.  Please
clarify if the RFP assumes to pursue the expedited review process to be
part of the proposal, or if approvals can be obtained during a later
project design phase.

ANSWER: MDE review process is required as directed.  If applicable, the
expedited review process will need to be implemented.

5.  QUESTION:  RFP 01011 1.3.8 stipulates compliance with minimum
requirements of the Interior Anti-Terrorism/Force Protection
Construction standards.  Does this apply to any existing features
around the building? Does this apply to the egress from the new vehicle
bays to Porter Street? The the building is barely 33 feet form Porter
Street, the wide apron from the bays to the street and need for easy
egress will make it difficult to protect this are from public access.

ANSWER: Conceptual site plan in RFP exhibits stand-off distances and
restricted access to the building.  Final Antiterrorism/Force
Protection construction standards will need to be verified with
Installation Force Protection Officer as to any additional requirements
that may need to be integrated into the project.
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6.  QUESTION:  Is this facility served by steam?

ANSWER:  The existing facility is not served by steam.  Designer must
verify the content of all existing “as-built” utility plans.

7.  QUESTION:  The proposed driveway around the new bays is located
further southwest and appears to encroach the existing visitor
screening area. Please clarify if any special design criteria are to be
met or coordination is required.

ANSWER:  The existing facility is not served by steam.  Designer must
verify the content of all existing “as-built” utility plans.  Proposed
driveway around new bays is required and all existing and future civil
work shall be coordinated in the overall design.

***end***
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